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MEADOW VALLEY 
CONTRACTORS, INC.
230 NORTH 1680 EAST
SUITE C-1
ST GEORGE,UT 84790

Project No: F-I15-6(176)253
Project Name: I-15; BENJAMIN TO SPANISH FORK - MP 253 TO 255
Desc of Construction: CONSTRUCT MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: UTAH (49)

SUNROC CORPORATION
525 WEST ARROWHEAD TRAIL
P O BOX 488
SPANISH FORK,UT 84660

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 9,000.00 10,000.0010,000.009,000.00 52,000.00Lump 52,000.001
1Public Information Services013150010 2,000.00 950.00950.002,000.00 2,500.00Lump 2,500.002
1Traffic Control015540005 12,000.00 15,400.0015,400.0012,000.00 15,000.00Lump 15,000.003

90Variable Message Sign01557000* 9,000.00 7,380.0082.00100.00 8,325.00Dev-d 92.504
150Drop-Inlet Barrier (Fiber Roll)015710075 637.50 450.003.004.25 285.00ft 1.905

1Survey017210010 6,000.00 5,600.005,600.006,000.00 7,500.00Lump 7,500.006
11691Granular Borrow020560020 105,219.00 99,958.058.559.00 111,064.50Ton 9.507

880Remove Guardrail022210075 1,848.00 2,640.003.002.10 4,664.00ft 5.308
718 inch Culvert, Metal Pipe, Class C, 026101187 350.00 627.9089.7050.00 686.00ft 98.009

Corrugated

2424 Inch Culvert, Metal Pipe, Class C, 026101188 1,440.00 2,100.0087.5060.00 2,400.00ft 100.0010
Corrugated

1Concrete Catch Basin 4 ft Wide X 4 ft Deep02633001D 3,000.00 2,050.002,050.003,000.00 2,220.00Each 2,220.0011
2917Untreated Base Course027210010 53,964.50 40,400.4513.8518.50 52,506.00Ton 18.0012

3W-Beam Guardrail Transition Element028410030 6,750.00 4,965.001,655.002,250.00 9,000.00Each 3,000.0013
21139Cable Barrier (3 or 4 Cable Systems) - Cast in 02845002* 285,376.50 289,604.3013.7013.50 290,661.25ft 13.7514

Place

5Cable Barrier Terminal02845003* 17,500.00 18,750.003,750.003,500.00 18,000.00Each 3,600.0015
7NCHRP-350 Cable Barrier Terminal02845004* 26,600.00 21,735.003,105.003,800.00 28,000.00Each 4,000.0016
3Cable Barrier / W-Beam Approach Transition 02845005* 13,500.00 14,265.004,755.004,500.00 16,500.00Each 5,500.0017

Anchor

1Cable Tension Gauge02845008* 2,500.00 3,150.003,150.002,500.00 3,000.00Each 3,000.0018
280Wood Fiber Mulch029110015 7,280.00 5,180.0018.5026.00 6,720.001000sqft 24.0019

1Strip, Stockpile, and Spread Topsoil (Est. Qty. 02912005P 22,000.00 51,900.0051,900.0022,000.00 14,400.00Lump 14,400.0020
6.5 Acres)

7Broadcast Seed029220030 4,200.00 1,365.00195.00600.00 4,004.00Acre 572.0021
                                                                                          Subtotal 590,165.50 598,470.70 649,435.75

Total: 590,165.50 598,470.70 649,435.75

Percent of Engineer's Estimate: 110.04 %101.41 %
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DRY CREEK STRUCTURES LLC
3340 NORTH CENTER STREET
LEHI,UT 84043

Project No: F-I15-6(176)253
Project Name: I-15; BENJAMIN TO SPANISH FORK - MP 253 TO 255
Desc of Construction: CONSTRUCT MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: UTAH (49)

B JACKSON CONSTRUCTION & 
ENGINEERING INC
5501 WEST WELLS PARK ROAD
WEST JORDAN,UT 84081

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 9,000.00 21,839.0021,839.009,000.00 35,000.00Lump 35,000.001
1Public Information Services013150010 2,000.00 500.00500.002,000.00 1,750.00Lump 1,750.002
1Traffic Control015540005 12,000.00 23,647.1423,647.1412,000.00 30,000.00Lump 30,000.003

90Variable Message Sign01557000* 9,000.00 3,888.0043.20100.00 6,750.00Dev-d 75.004
150Drop-Inlet Barrier (Fiber Roll)015710075 637.50 364.502.434.25 600.00ft 4.005

1Survey017210010 6,000.00 6,048.006,048.006,000.00 6,000.00Lump 6,000.006
11691Granular Borrow020560020 105,219.00 134,212.6811.489.00 210,438.00Ton 18.007

880Remove Guardrail022210075 1,848.00 2,138.402.432.10 2,200.00ft 2.508
718 inch Culvert, Metal Pipe, Class C, 026101187 350.00 489.1669.8850.00 700.00ft 100.009

Corrugated

2424 Inch Culvert, Metal Pipe, Class C, 026101188 1,440.00 1,813.4475.5660.00 2,400.00ft 100.0010
Corrugated

1Concrete Catch Basin 4 ft Wide X 4 ft Deep02633001D 3,000.00 3,088.803,088.803,000.00 3,500.00Each 3,500.0011
2917Untreated Base Course027210010 53,964.50 41,888.1214.3618.50 62,715.50Ton 21.5012

3W-Beam Guardrail Transition Element028410030 6,750.00 7,314.002,438.002,250.00 5,520.00Each 1,840.0013
21139Cable Barrier (3 or 4 Cable Systems) - Cast in 02845002* 285,376.50 304,612.9914.4113.50 321,312.80ft 15.2014

Place

5Cable Barrier Terminal02845003* 17,500.00 13,303.002,660.603,500.00 21,000.00Each 4,200.0015
7NCHRP-350 Cable Barrier Terminal02845004* 26,600.00 24,649.243,521.323,800.00 24,500.00Each 3,500.0016
3Cable Barrier / W-Beam Approach Transition 02845005* 13,500.00 16,704.545,568.184,500.00 15,900.00Each 5,300.0017

Anchor

1Cable Tension Gauge02845008* 2,500.00 3,041.143,041.142,500.00 3,500.00Each 3,500.0018
280Wood Fiber Mulch029110015 7,280.00 5,580.4019.9326.00 6,160.001000sqft 22.0019

1Strip, Stockpile, and Spread Topsoil (Est. Qty. 02912005P 22,000.00 41,035.0041,035.0022,000.00 35,000.00Lump 35,000.0020
6.5 Acres)

7Broadcast Seed029220030 4,200.00 1,481.76211.68600.00 2,625.00Acre 375.0021
                                                                                          Subtotal 590,165.50 657,639.31 797,571.30

Total: 590,165.50 657,639.31 797,571.30

Percent of Engineer's Estimate: 135.14 %111.43 %
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GERBER CONSTRUCTION, INC.
815 EAST 675 SOUTH
LEHI,UT 84043

Project No: F-I15-6(176)253
Project Name: I-15; BENJAMIN TO SPANISH FORK - MP 253 TO 255
Desc of Construction: CONSTRUCT MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: UTAH (49)

CAL WADSWORTH 
CONSTRUCTION
2151 EAST IRONHORSE PLACE
DRAPER,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 9,000.00 65,081.0065,081.009,000.00 55,000.00Lump 55,000.001
1Public Information Services013150010 2,000.00 1,665.001,665.002,000.00 6,200.00Lump 6,200.002
1Traffic Control015540005 12,000.00 19,942.0019,942.0012,000.00 20,000.00Lump 20,000.003

90Variable Message Sign01557000* 9,000.00 9,792.00108.80100.00 7,200.00Dev-d 80.004
150Drop-Inlet Barrier (Fiber Roll)015710075 637.50 499.503.334.25 675.00ft 4.505

1Survey017210010 6,000.00 5,551.005,551.006,000.00 6,900.00Lump 6,900.006
11691Granular Borrow020560020 105,219.00 194,772.0616.669.00 163,674.00Ton 14.007

880Remove Guardrail022210075 1,848.00 2,930.403.332.10 4,840.00ft 5.508
718 inch Culvert, Metal Pipe, Class C, 026101187 350.00 388.6455.5250.00 385.00ft 55.009

Corrugated

2424 Inch Culvert, Metal Pipe, Class C, 026101188 1,440.00 1,865.5277.7360.00 1,752.00ft 73.0010
Corrugated

1Concrete Catch Basin 4 ft Wide X 4 ft Deep02633001D 3,000.00 3,175.003,175.003,000.00 2,900.00Each 2,900.0011
2917Untreated Base Course027210010 53,964.50 55,072.9618.8818.50 52,506.00Ton 18.0012

3W-Beam Guardrail Transition Element028410030 6,750.00 7,659.002,553.002,250.00 8,400.00Each 2,800.0013
21139Cable Barrier (3 or 4 Cable Systems) - Cast in 02845002* 285,376.50 318,987.5115.0913.50 359,363.00ft 17.0014

Place

5Cable Barrier Terminal02845003* 17,500.00 13,935.002,787.003,500.00 15,500.00Each 3,100.0015
7NCHRP-350 Cable Barrier Terminal02845004* 26,600.00 25,816.003,688.003,800.00 28,700.00Each 4,100.0016
3Cable Barrier / W-Beam Approach Transition 02845005* 13,500.00 17,496.005,832.004,500.00 19,500.00Each 6,500.0017

Anchor

1Cable Tension Gauge02845008* 2,500.00 3,384.003,384.002,500.00 3,500.00Each 3,500.0018
280Wood Fiber Mulch029110015 7,280.00 12,434.8044.4126.00 6,440.001000sqft 23.0019

1Strip, Stockpile, and Spread Topsoil (Est. Qty. 02912005P 22,000.00 33,222.0033,222.0022,000.00 53,000.00Lump 53,000.0020
6.5 Acres)

7Broadcast Seed029220030 4,200.00 6,601.00943.00600.00 1,680.00Acre 240.0021
                                                                                          Subtotal 590,165.50 800,270.39 818,115.00

Total: 590,165.50 800,270.39 818,115.00

Percent of Engineer's Estimate: 138.62 %135.60 %
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HIDDEN PEAK ELECTRIC CO., INC.
4586 SOUTH CHERRY STREET
MURRAY,UT 84123

Project No: F-I15-6(176)253
Project Name: I-15; BENJAMIN TO SPANISH FORK - MP 253 TO 255
Desc of Construction: CONSTRUCT MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: UTAH (49)

LYNDON JONES CONSTRUCTION
P O BOX 329
COALVILLE,UT 84017

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 9,000.00 75,000.0075,000.009,000.00 70,698.87Lump 70,698.871
1Public Information Services013150010 2,000.00 1,500.001,500.002,000.00 768.87Lump 768.872
1Traffic Control015540005 12,000.00 20,000.0020,000.0012,000.00 77,192.18Lump 77,192.183

90Variable Message Sign01557000* 9,000.00 9,450.00105.00100.00 4,861.80Dev-d 54.024
150Drop-Inlet Barrier (Fiber Roll)015710075 637.50 787.505.254.25 814.50ft 5.435

1Survey017210010 6,000.00 5,880.005,880.006,000.00 6,999.42Lump 6,999.426
11691Granular Borrow020560020 105,219.00 175,365.0015.009.00 173,845.17Ton 14.877

880Remove Guardrail022210075 1,848.00 2,860.003.252.10 2,332.00ft 2.658
718 inch Culvert, Metal Pipe, Class C, 026101187 350.00 476.0068.0050.00 602.14ft 86.029

Corrugated

2424 Inch Culvert, Metal Pipe, Class C, 026101188 1,440.00 1,764.0073.5060.00 1,647.36ft 68.6410
Corrugated

1Concrete Catch Basin 4 ft Wide X 4 ft Deep02633001D 3,000.00 3,000.003,000.003,000.00 2,480.98Each 2,480.9811
2917Untreated Base Course027210010 53,964.50 49,589.0017.0018.50 113,062.92Ton 38.7612

3W-Beam Guardrail Transition Element028410030 6,750.00 15,000.005,000.002,250.00 6,976.17Each 2,325.3913
21139Cable Barrier (3 or 4 Cable Systems) - Cast in 02845002* 285,376.50 317,085.0015.0013.50 290,449.86ft 13.7414

Place

5Cable Barrier Terminal02845003* 17,500.00 17,500.003,500.003,500.00 12,688.55Each 2,537.7115
7NCHRP-350 Cable Barrier Terminal02845004* 26,600.00 21,000.003,000.003,800.00 23,510.69Each 3,358.6716
3Cable Barrier / W-Beam Approach Transition 02845005* 13,500.00 14,400.004,800.004,500.00 15,932.94Each 5,310.9817

Anchor

1Cable Tension Gauge02845008* 2,500.00 3,000.003,000.002,500.00 2,171.39Each 2,171.3918
280Wood Fiber Mulch029110015 7,280.00 6,160.0022.0026.00 5,222.001000sqft 18.6519

1Strip, Stockpile, and Spread Topsoil (Est. Qty. 02912005P 22,000.00 80,000.0080,000.0022,000.00 78,557.65Lump 78,557.6520
6.5 Acres)

7Broadcast Seed029220030 4,200.00 25.413.63600.00 1,387.12Acre 198.1621
                                                                                          Subtotal 590,165.50 819,841.91 892,202.58

Total: 590,165.50 819,841.91 892,202.58

Percent of Engineer's Estimate: 151.18 %138.92 %


